DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009

CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES
LETTING DATE : 10/05/10 DISTRICT : N2

STATE/FEDERAL AID NO: ERRA-2010(38) CONTRACT TIME : 100 CALENDAR DAYS

CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S

THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.

PAVEMENT & REHABILITATION, NORTH VII, 2009

)

DATE
PAGE : 001 -1

NEW CASTLE

ERRA-2010(38)

ENTRANCE, DRIVEWAY AND
INTERSECTINGSTREET PAVING SURCHARGE

SET-ASIDE
VENDOR RANKING : Contract was awarded on 11/03/10 to vendor A-DEL CONSTRUCTION CO., INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,951,371.78 112.6882% 100.0000%
1 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 2,619,059.53 100.0000% 88.7404%
2 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 2,677,412.18 102.2280% 90.7176%
3 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 2,679,075.48 102.2915% 90.7739%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 2,739,682.13 104.6056% 92.8274%
5 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 2,760,181.18 105.3883% 93.5220%
6 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 2,791,777.00 106.5946% 94.5925%
7 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 2,837,066.88 108.3239% 96.1271%
I( 0o ) I( 1) I( 2
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt
SECTION 0001 Category 0001
| | |
0010 202000 300.000 cCYy | 30.00000 9000.00] 18.00000 5400.00] 29.00000 8700.00
EXCAVATION AND EMBANKMENT | | |
0020 209006 50.000 CY | 20.00000 1000.00] 19.00000 950.00] 23.00000 1150.00
BORROW, TYPE F | |
0030 302005 690.000 TON | 30.00000 20700.00]| 35.00000 24150.00]| 27.00000 18630.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 401645 60.000 TON | 60.00000 3600.00] 105.00000 6300.00] 71.00000 4260.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401667 300.000 TON | 60.00000 18000.00] 55.00000 16500.00] 69.00000 20700.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0060 401696 570.000 TON | 20.00000 11400.00] 9.00000 5130.00] 15.00000 8550.00
| | |
| | |



INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/03/10
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0070 401708 9300.000 TON | 70.00000 651000.00]| 61.50000 571950.00]| 60.00000 558000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0080 401711 600.000 TON | 67.00000 40200.00 | 69.00000 41400.00 69.00000 41400.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0090 402000 175.000 TON | 100.00000 17500.00 | 92.25000 16143.75] 190.00000 33250.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 5500.000 SYIN | 1.50000 8250.00 | 1.00000 5500.00] 1.70000 9350.00
HOT-MIX PATCHING | |
0110 501502 38300.000 SY | 3.50000 134050.00] 5.35000 204905.00]| 5.40000 206820.00
DIAMOND GRINDING P.C.C. PAVEMENT | |
0120 503001 320.000 SY | 160.00000 51200.00 | 130.00000 41600.00 | 140.00000 44800.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | |
TYPE A | | |
0130 503002 270.000 SY | 160.00000 43200.00| 130.00000 35100.00] 140.00000 37800.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15' TO 100', TYPE B | | |
0140 503006 1200.000 EACH | 15.00000 18000.00 | 14.50000 17400.00 | 16.00000 19200.00
DOWEL BARS | | |
0150 503501 30000.000 LF | 2.75000 82500.00 | 2.85000 85500.00 | 2.90000 87000.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0160 503502 3000.000 LF | 3.00000 9000.00] 3.25000 9750.00] 3.50000 10500.00
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | | |
WIDE | | |
0170 503503 1150.000 SYIN | 5.65000 6497.50] 5.65000 6497.50] 5.65000 6497.50
PATCHING CONCRETE | |
0180 701010 1950.000 LF | 30.00000 58500.00 | 16.00000 31200.00] 26.00000 50700.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 701011 600.000 LF | 30.00000 18000.00 | 18.50000 11100.00] 24.00000 14400.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0200 701021 200.000 LF | 30.00000 6000.00] 15.00000 3000.00]| 21.00000 4200.00
| | |
| | |

AND GUTTER, TYPE 2



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/03/10
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER  : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0210 705001 8700.000 SF | 7.00000 60900.00 | 4.80000 41760.00 | 6.40000 55680.00
P.C.C. SIDEWALK, 4" | |
0220 705002 250.000 SF | 9.00000 2250.00] 6.75000 1687.50] 7.40000 1850.00
P.C.C. SIDEWALK, 6" | |
0230 705007 1270.000 SF | 35.00000 44450.00 | 20.00000 25400.00 | 28.00000 35560.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0240 705525 2925.000 SF | 15.00000 43875.00] 12.70000 37147.50] 13.00000 38025.00
CURB RAMP, TYPE 1 | |
0250 705526 10050.000 SF | 15.00000 150750.00] 12.75000 128137.50] 13.00000 130650.00
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ |
0260 705527 1250.000 SF | 15.00000 18750.00] 16.00000 20000.00] 13.00000 16250.00
CURB RAMP, TYPE 5 | |
0270 708500 19.000 EACH | 250.00000 4750.00] 175.00000 3325.00] 260.00000 4940.00
REPLACING CATCH BASIN GRATES | | |
0280 708504 19.000 EACH | 250.00000 4750.00]| 175.00000 3325.00] 260.00000 4940.00
REPLACING CATCH BASIN FRAMES | | |
0290 710001 101.000 EACH | 1000.00000 101000.00] 900.00000 90900.00 | 900.00000 90900.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0300 710002 63.000 EACH | 800.00000 50400.00 | 670.00000 42210.00| 580.00000 36540.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0310 727502 35.000 EACH | 400.00000 14000.00 | 320.00000 11200.00]| 370.00000 12950.00
ADJUSTING EXISTING MONUMENT BOX | | |
0320 732004 220.000 TON | 40.00000 8800.00| 26.00000 5720.00] 36.00000 7920.00
TOPSOIL (TON) | | |
0330 734013 1060.000 SY | 0.75000 795.00] 1.00000 1060.00] 1.00000 1060.00
PERMANENT GRASS SEEDING, DRY GROUND | [
0340 735521 1060.000 SY | 1.00000 1060.00] 1.10000 1166.00] 1.00000 1060.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0350 742508 5940.000 HOUR | 41.67000 247519.80| 41.67000 247519.80| 41.67000 247519.80
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0360 742517 594.000 HOUR | 60.42000 35889.48]| 60.42000 35889.48]| 60.42000 35889.48
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0370 743003 165.000 EADY | 30.00000 4950.00]| 28.50000 4702.50] 45.00000 7425.00
| | |

ARROWPANELS, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/03/10
PAGE : 001 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0380 743004 90.000 EADY | 75.00000 6750.00] 45.00000 4050.00] 24.00000 2160.00
|

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/03/10
PAGE : 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0390 743005 840.000 EADY | 45.00000 37800.00] 44.00000 36960.00] 31.00000 26040.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0400 743537 165.000 EADY | 125.00000 20625.00]| 105.00000 17325.00]| 220.00000 36300.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0410 744505 20.000 EACH | 550.00000 11000.00]| 320.00000 6400.00] 310.00000 6200.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0420 744520 16.000 EACH | 850.00000 13600.00]| 1010.00000 16160.00 | 1000.00000 16000.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0430 745527 1470.000 LF | 15.00000 22050.00] 10.65000 15655.50]| 11.00000 16170.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0440 745542 1470.000 LF | 28.00000 41160.00]| 29.70000 43659.00 | 30.00000 44100.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0450 746774 16720.000 LF | 9.00000 150480.00] 7.75000 129580.00] 7.70000 128744.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0460 746850 28.000 EACH | 800.00000 22400.00] 690.00000 19320.00]| 690.00000 19320.00
POLE BASE, TYPE 4 | | |
0470 748015 5710.000 SF | 3.00000 17130.00]| 3.18000 18157.80 | 3.10000 17701.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0480 748019 216660.000 LF | 0.20000 43332.00]| 0.20000 43332.00] 0.16000 34665.60
TEMPORARY MARKINGS, PAINT, 4" | | |
0490 748026 11120.000 SF | 1.00000 11120.00]| 2.12000 23574.40] 0.80000 8896.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0500 748506 109880.000 LF | 0.35000 38458.00] 0.36000 39556.80] 0.31000 34062.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0510 748529 2800.000 SF | 15.00000 42000.00]| 20.70000 57960.00 | 13.00000 36400.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | | |
0520 748530 2800.000 SF | 2.50000 7000.00 | 1.60000 4480.00] 1.50000 4200.00
| | |

REMOVAL OF PAVEMENT STRIPING



CONTRACT TITLE

PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

NORTH VII,

FINAL
2009

DATE
PAGE

11/03/10
001 -6

CALL ORDER : 001 CONTRACT ID T200906107.01 COUNTIES NEW CASTLE
LETTING DATE 10/05/10 DISTRICT
SET-ASIDE
0 I( 1 I( 2 )

LINE NO / ITEM CODE / ALT

(
ENGINEER'S ESTIMATE

|A-DEL CONSTRUCTION CO INC

|
AMOUNT |

|GREGGO & FERRARA INC

|
AMOUNT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE UNIT PRICE UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0530 748535 4000.000 LF | 0.50000 2000.00] 0.36000 1440.00] 0.43000 1720.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 4" | | |
0540 748537 41000.000 LF | 0.70000 28700.00 | 0.53000 21730.00] 0.56000 22960.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 8" | | |
0550 758000 900.000 SY | 25.00000 22500.00] 10.00000 9000.00| 24.00000 21600.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0560 760505 5160.000 SY | 1.25000 6450.00] 1.00000 5160.00]| 2.60000 13416.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0570 760507 181000.000 SYIN | 0.50000 90500.00 | 0.26000 47060.00 | 0.22000 39820.00
PROFILE MILLING, HOT-MIX | | |
0580 762001 2300.000 LF | 2.00000 4600.00 | 1.35000 3105.00]| 1.40000 3220.00
SAW CUTTING, HOT MIX | | |
0590 762002 7650.000 LF | 6.00000 45900.00 | 3.45000 26392.50] 3.50000 26775.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0600 763000 LUMP | 69955.00000 69955.00 | 12000.00000 12000.00] 25000.00000 25000.00
INITIAL EXPENSE | | |
0610 763505 1585.000 HOUR | 75.00000 118875.00] 75.00000 118875.00] 75.00000 118875.00
TRAFFIC OFFICERS | | |
0620 763621 LUMP | 4545.00000 4545.00 | 7500.00000 7500.00 | 20000.00000 20000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0630 763643 LUMP | 69955.00000 69955.00 | 50000.00000 50000.00 | 38000.00000 38000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 2,951,371.78] $ 2,619,059.53] $ 2,677,412.18
CONTRACT TOTALS | $ 2,951,371.78] $ 2,619,059.53] $ 2,677,412.18
DBE GOALS | 8 % 8 % | 8 %




PATCHING P.C.C. PAVEMENT GREATER THAN

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/03/10
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 Category 0001
| | |
0010 202000 300.000 CY | 19.75000 5925.00]| 23.00000 6900.00| 17.00000 5100.00
EXCAVATION AND EMBANKMENT | | |
0020 209006 50.000 CY | 58.25000 2912.50]| 38.00000 1900.00] 28.25000 1412.50
BORROW, TYPE F | |
0030 302005 690.000 TON | 22.60000 15594.00] 30.00000 20700.00] 25.75000 17767.50
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0040 401645 60.000 TON | 87.00000 5220.00] 140.00000 8400.00| 67.00000 4020.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401667 300.000 TON | 68.00000 20400.00] 111.95000 33585.00] 66.50000 19950.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0060 401696 570.000 TON | 9.00000 5130.00] 21.00000 11970.00] 15.00000 8550.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401708 9300.000 TON | 60.63000 563859.00] 61.15000 568695.00] 61.85000 575205.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0080 401711 600.000 TON | 90.30000 54180.00] 68.60000 41160.00] 70.00000 42000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0090 402000 175.000 TON | 75.00000 13125.00] 85.00000 14875.00] 55.00000 9625.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 5500.000 SYIN | 1.10000 6050.00] 1.45000 7975.00]| 1.00000 5500.00
HOT-MIX PATCHING | |
0110 501502 38300.000 SY | 5.30000 202990.00] 5.15000 197245.00]| 4.90000 187670.00
DIAMOND GRINDING P.C.C. PAVEMENT | |
0120 503001 320.000 SY | 215.00000 68800.00] 202.00000 64640.00| 240.00000 76800.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | |
TYPE A | | |
0130 503002 270.000 SY | 185.00000 49950.00] 189.00000 51030.00] 240.00000 64800.00
| | |
| I I

15' TO 100', TYPE B



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/03/10
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER  : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |DATISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 503006 1200.000 EACH | 20.00000 24000.00 | 16.00000 19200.00 | 15.00000 18000.00
DOWEL BARS | | |
0150 503501 30000.000 LF | 2.75000 82500.00] 2.65000 79500.00] 2.68000 80400.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | [
WIDE | | |
0160 503502 3000.000 LF | 3.00000 9000.00]| 2.85000 8550.00| 2.84000 8520.00
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | [ [
WIDE | | |
0170 503503 1150.000 SYIN | 5.65000 6497.50] 5.65000 6497.50] 5.65000 6497.50
PATCHING CONCRETE | |
0180 701010 1950.000 LF | 20.80000 40560.00] 26.40000 51480.00] 27.42000 53469.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 701011 600.000 LF | 22.75000 13650.00] 24.30000 14580.00] 37.01000 22206.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0200 701021 200.000 LF | 26.20000 5240.00] 21.15000 4230.00] 29.06000 5812.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0210 705001 8700.000 SF | 3.75000 32625.00] 6.30000 54810.00 | 7.30000 63510.00
P.C.C. SIDEWALK, 4" [ [
0220 705002 250.000 SF | 4.25000 1062.50] 7.40000 1850.00] 10.97000 2742.50
P.C.C. SIDEWALK, 6" [ |
0230 705007 1270.000 SF | 20.00000 25400.00]| 27.45000 34861.50] 21.67000 27520.90
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0240 705525 2925.000 SF | 11.20000 32760.00] 12.65000 37001.25] 11.30000 33052.50
CURB RAMP, TYPE 1 | |
0250 705526 10050.000 SF | 11.20000 112560.00] 12.65000 127132.50] 11.30000 113565.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | [ [
0260 705527 1250.000 SF | 15.00000 18750.00] 12.65000 15812.50] 11.30000 14125.00
CURB RAMP, TYPE 5 | |
0270 708500 19.000 EACH | 150.00000 2850.00] 260.00000 4940.00]| 200.00000 3800.00
REPLACING CATCH BASIN GRATES | | |
0280 708504 19.000 EACH | 175.00000 3325.00] 260.00000 4940.00]| 250.00000 4750.00
REPLACING CATCH BASIN FRAMES | | |
0290 710001 101.000 EACH | 925.00000 93425.00] 895.00000 90395.00] 800.00000 80800.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0300 710002 63.000 EACH | 550.00000 34650.00] 580.00000 36540.00] 500.00000 31500.00
| | |

ADJUSTING AND REPAIRING EXISTING MANHOL



SUPPLY AND INSTALLATION OF LOOP

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/03/10
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE
I( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0310 727502 35.000 EACH | 250.00000 8750.00]| 365.00000 12775.00] 475.00000 16625.00
ADJUSTING EXISTING MONUMENT BOX | |
0320 732004 220.000 TON | 50.00000 11000.00] 40.00000 8800.00] 32.00000 7040.00
TOPSOIL (TON) | |
0330 734013 1060.000 SY | 2.00000 2120.00] 1.50000 1590.00]| 1.05000 1113.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0340 735521 1060.000 sSY | 3.50000 3710.00] 2.10000 2226.00] 2.10000 2226.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0350 742508 5940.000 HOUR | 41.67000 247519.80| 41.67000 247519.80| 41.67000 247519.80
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0360 742517 594.000 HOUR | 60.42000 35889.48| 60.42000 35889.48| 60.42000 35889.48
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0370 743003 165.000 EADY | 25.00000 4125.00]| 20.00000 3300.00] 23.00000 3795.00
ARROWPANELS, TYPE C | |
0380 743004 90.000 EADY | 125.00000 11250.00]| 80.00000 7200.00]| 58.00000 5220.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0390 743005 840.000 EADY | 50.00000 42000.00]| 45.00000 37800.00] 35.00000 29400.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0400 743537 165.000 EADY | 75.00000 12375.00]| 190.00000 31350.00] 100.00000 16500.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0410 744505 20.000 EACH | 310.00000 6200.00| 317.00000 6340.00] 315.00000 6300.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | |
0420 744520 16.000 EACH | 960.00000 15360.00]| 1000.00000 16000.00]| 1000.00000 16000.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0430 745527 1470.000 LF | 10.10000 14847.00| 10.55000 15508.50]| 10.50000 15435.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0440 745542 1470.000 LF | 28.30000 41601.00]| 29.55000 43438.50| 29.40000 43218.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0450 746774 16720.000 LF | 7.33000 122557.60] 7.70000 128744.00] 7.67000 128242.40
| | |
I | I

DETECTOR WIRE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/03/10
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE
I( 3 ) I( 4 ) I( 5 )
|CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0460 746850 28.000 EACH | 660.00000 18480.00| 685.00000 19180.00]| 682.50000 19110.00
POLE BASE, TYPE 4 | |
0470 748015 5710.000 SF | 2.95000 16844.50| 3.05000 17415.50]| 3.15000 17986.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0480 748019 216660.000 LF | 0.16000 34665.60 | 0.16000 34665.60| 0.13000 28165.80
TEMPORARY MARKINGS, PAINT, 4" | | |
0490 748026 11120.000 SF | 0.80000 8896.00| 0.75000 8340.00]| 1.58000 17569.60
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0500 748506 109880.000 LF | 0.30000 32964.00| 0.30000 32964.00| 0.34000 37359.20
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0510 748529 2800.000 SF | 11.70000 32760.00| 12.20000 34160.00| 12.60000 35280.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
0520 748530 2800.000 SF | 1.50000 4200.00] 1.45000 4060.00]| 2.52000 7056.00
REMOVAL OF PAVEMENT STRIPING | | |
0530 748535 4000.000 LF | 0.50000 2000.00| 0.42000 1680.00]| 0.53000 2120.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 4" | | |
0540 748537 41000.000 LF | 0.55000 22550.00] 0.54000 22140.00] 0.74000 30340.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 8" | | |
0550 758000 900.000 sY | 15.00000 13500.00]| 29.00000 26100.00] 29.13000 26217.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0560 760505 5160.000 sY | 1.50000 7740.00| 1.35000 6966.00| 0.90000 4644.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | |
0570 760507 181000.000 SYIN | 0.48000 86880.00| 0.32000 57920.00| 0.62000 112220.00
PROFILE MILLING, HOT-MIX | | |
0580 762001 2300.000 LF | 1.00000 2300.00] 0.79000 1817.00]| 1.66000 3818.00
SAW CUTTING, HOT MIX | | |
0590 762002 7650.000 LF | 2.50000 19125.00]| 1.85000 14152.50]| 1.84000 14076.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0600 763000 LUMP | 30000.00000 30000.00| 29000.00000 29000.00| 34000.00000 34000.00
I I I

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/03/10
PAGE : 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|CIRILLO BROS INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0610 763505 1585.000 HOUR | 75.00000 118875.00] 75.00000 118875.00] 75.00000 118875.00
TRAFFIC OFFICERS | |
0620 763621 LUMP | 20000.00000 20000.00] 5000.00000 5000.00] 3150.00000 3150.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0630 763643 LUMP | 75000.00000 75000.00] 85370.00000 85370.00]| 85000.00000 85000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 2,679,075.48] $ 2,739,682.13] $ 2,760,181.18
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,679,075.48] $ 2,739,682.13] $ 2,760,181.18
DBE GOALS | 8 3| 8 3| 8 B




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/03/10
PAGE : 001 -12
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER  : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE
c 6 ) e 7 ) ( )

| AMERICAN INFRASTRUCTURE-MD I |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |

|

|

|

I I
—————————————————————————————————————————— B e

PATCHING P.C.C. PAVEMENT GREATER THAN
15' TO 100', TYPE B

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| | |
0010 202000 300.000 cCY | 13.00000 3900.00] 26.25000 7875.00|
EXCAVATION AND EMBANKMENT | | |
0020 209006 50.000 cCY | 30.00000 1500.00] 31.50000 1575.00]
BORROW, TYPE F | |
0030 302005 690.000 TON | 11.00000 7590.00| 30.50000 21045.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | I
0040 401645 60.000 TON | 100.00000 6000.00] 89.00000 5340.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401667 300.000 TON | 80.00000 24000.00] 66.50000 19950.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING [ [ ‘
0060 401696 570.000 TON | 30.00000 17100.00] 20.00000 11400.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401708 9300.000 TON | 61.20000 569160.00] 64.75000 602175.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0080 401711 600.000 TON | 76.00000 45600.00] 76.25000 45750.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0090 402000 175.000 TON | 40.00000 7000.00]| 95.00000 16625.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 5500.000 SYIN | 0.85000 4675.00]| 1.75000 9625.00]
HOT-MIX PATCHING | |
0110 501502 38300.000 SY | 4.90000 187670.00]| 5.15000 197245.00]|
DIAMOND GRINDING P.C.C. PAVEMENT | |
0120 503001 320.000 SY | 160.00000 51200.00] 202.65000 64848.00|
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | |
TYPE A | | |
0130 503002 270.000 SY | 160.00000 43200.00] 172.25000 46507.50]
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/03/10
PAGE : 001 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE
I( 6 ) I ( 7 ) | )
| AMERICAN INFRASTRUCTURE-MD I |HARMONY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— b
0140 503006 1200.000 EACH | 18.00000 21600.00]| 16.75000 20100.00]|
DOWEL BARS | | |
0150 503501 30000.000 LF | 2.63000 78900.00] 2.78000 83400.00 |
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0160 503502 3000.000 LF | 2.79000 8370.00] 3.40000 10200.00]|
CRACK AND JOINT SEALING 3/4" TO 1 3/4" | | |
WIDE | | |
0170 503503 1150.000 SYIN | 5.65000 6497.50] 5.65000 6497.50
PATCHING CONCRETE | |
0180 701010 1950.000 LF | 25.80000 50310.00]| 26.25000 51187.50
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 701011 600.000 LF | 25.80000 15480.00| 24.25000 14550.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0200 701021 200.000 LF | 25.80000 5160.00] 21.00000 4200.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0210 705001 8700.000 SF | 6.60000 57420.00 | 6.30000 54810.00
P.C.C. SIDEWALK, 4" | |
0220 705002 250.000 SF | 7.70000 1925.00] 7.35000 1837.50]
P.C.C. SIDEWALK, 6" | |
0230 705007 1270.000 SF | 30.95000 39306.50] 27.25000 34607.50
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0240 705525 2925.000 SF | 11.80000 34515.00] 12.60000 36855.00]
CURB RAMP, TYPE 1 | |
0250 705526 10050.000 SF | 11.80000 118590.00] 12.60000 126630.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0260 705527 1250.000 SF | 11.80000 14750.00]| 12.65000 15812.50
CURB RAMP, TYPE 5 | |
0270 708500 19.000 EACH | 140.00000 2660.00] 265.00000 5035.00
REPLACING CATCH BASIN GRATES | | |
0280 708504 19.000 EACH | 130.00000 2470.00] 265.00000 5035.00
REPLACING CATCH BASIN FRAMES | | |
0290 710001 101.000 EACH | 850.00000 85850.00 | 895.00000 90395.00 |
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0300 710002 63.000 EACH | 400.00000 25200.00] 580.00000 36540.00]
| | |

ADJUSTING AND REPAIRING EXISTING MANHOL



SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/03/10
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT ;N2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|AMERICAN INFRASTRUCTURE-MD I |HARMONY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0310 727502 35.000 EACH | 350.00000 12250.00] 367.50000 12862.50]
ADJUSTING EXISTING MONUMENT BOX | | |
0320 732004 220.000 TON | 31.00000 6820.00] 29.00000 6380.00]
TOPSOIL (TON) | | |
0330 734013 1060.000 SY | 0.50000 530.00]| 3.75000 3975.00]
PERMANENT GRASS SEEDING, DRY GROUND | | |
0340 735521 1060.000 SY | 1.05000 1113.00] 3.75000 3975.00]
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0350 742508 5940.000 HOUR | 41.67000 247519.80]| 41.67000 247519.80]|
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0360 742517 594.000 HOUR | 60.42000 35889.48] 60.42000 35889.48|
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0370 743003 165.000 EADY | 20.00000 3300.00] 25.00000 4125.00]
ARROWPANELS, TYPE C | | |
0380 743004 90.000 EADY | 77.37000 6963.30] 120.00000 10800.00 |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0390 743005 840.000 EADY | 21.66000 18194.40] 50.00000 42000.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0400 743537 165.000 EADY | 150.00000 24750.00] 90.00000 14850.00 |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0410 744505 20.000 EACH | 310.00000 6200.00] 450.00000 9000.00]|
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0420 744520 16.000 EACH | 1000.00000 16000.00 | 860.00000 13760.00 |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0430 745527 1470.000 LF | 10.30000 15141.00] 12.50000 18375.00 |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | I
0440 745542 1470.000 LF | 28.90000 42483.00 | 27.30000 40131.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0450 746774 16720.000 LF | 7.55000 126236.00] 8.70000 145464.00]
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/03/10
PAGE : 001 -15
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT : N2
SET-ASIDE

c 6 ) I( 7 )
|AMERICAN INFRASTRUCTURE-MD I |HARMONY CONSTRUCTION INC |
| |

( )

LINE NO / ITEM CODE / ALT

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0460 746850 28.000 EACH | 671.00000 18788.00 | 840.00000 23520.00
POLE BASE, TYPE 4 | |
0470 748015 5710.000 SF | 3.00000 17130.00] 3.05000 17415.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0480 748019 216660.000 LF | 0.15000 32499.00]| 0.16000 34665.60]
TEMPORARY MARKINGS, PAINT, 4" | | |
0490 748026 11120.000 SF | 0.25000 2780.00] 0.80000 8896.00|
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0500 748506 109880.000 LF | 0.30000 32964.00]| 0.30000 32964.00]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0510 748529 2800.000 SF | 12.00000 33600.00] 12.25000 34300.00]
RETROREFLECTIVE PREFORMED | | I
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
0520 748530 2800.000 SF | 1.45000 4060.00]| 1.47000 4116.00]|
REMOVAL OF PAVEMENT STRIPING | | |
0530 748535 4000.000 LF | 0.41000 1640.00] 0.42000 1680.00]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 4" | | |
0540 748537 41000.000 LF | 0.54000 22140.00] 0.55000 22550.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 8" | | |
0550 758000 900.000 SY | 1.00000 900.00]| 23.00000 20700.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0560 760505 5160.000 SY | 3.20000 16512.00 | 1.50000 7740.00 |
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | |
0570 760507 181000.000 SYIN | 0.54000 97740.00] 0.50000 90500.00]
PROFILE MILLING, HOT-MIX | | |
0580 762001 2300.000 LF | 0.25000 575.00] 1.25000 2875.00]
SAW CUTTING, HOT MIX | | |
0590 762002 7650.000 LF | 0.50000 3825.00] 3.40000 26010.00]|
SAW CUTTING, CONCRETE, FULL DEPTH | |
0600 763000 LUMP | 135000.00000 135000.00] 85000.00000 85000.00]
| |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/03/10
PAGE : 001 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VII, 2009
CALL ORDER : 001 CONTRACT ID : T200906107.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/05/10 DISTRICT
SET-ASIDE
I( 6 ) I ( 7 ) |
| AMERICAN INFRASTRUCTURE-MD I |HARMONY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— ——_—
0610 763505 1585.000 HOUR | 75.00000 118875.00] 75.00000 118875.00]
TRAFFIC OFFICERS | | |
0620 763621 LUMP | 26760.02000 26760.02 ] 6000.00000 6000.00]
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0630 763643 LUMP | 125000.00000 125000.00] 42500.00000 42500.00 |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 2,791,777.00] $ 2,837,066.88]
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,791,777.00] $ 2,837,066.88]
DBE GOALS | 8 3| 8 3| B




